



**Bharatpur Metropolitan City**  
**Office of The Municipal Executives**  
**Bharatpur, Chitwan**  
**Bagmati Province**



**Invitation for Bid (IFB)**

Bharatpur Metropolitan City Office Bharatpur , Chitwan invites only electronic bids for the following Works under Specified Bidding Procedure.

S.No	Contract No. / (IFB No.)	Name of the Project	Estimate Amount Excluding VAT(NRS)	Price of Bid Document	Last Date of Bid Submission	Bid Validity Period	Bid Security /Bid Bond
<b><u>NCB(Date of online publication: June 9, 2023 (2080/02/26))</u></b>							
1.	34-BMC/2079/08 0/W/NCB/88	Blacktopped Road Construction from Birendra Chowk to Mahendra Chowk, BMC-14.	1,44,41,932.77/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,22,000.00
2.	28-BMC/2079/08 0/W/NCB/89	Blacktopped Road Construction works from Lalsam Chowk to Kalyan Chowk upto South Ram Gurung and West Om Lamichhane's House at BMC-20.	1,15,42,450.27/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 3,30,000.00
3.	28-BMC/2079/08 0/W/NCB/90	Blacktopped Road Construction work from West of ward office chowk upto Shanta Bagaicha Chowk. BMC-15	1,09,50,558.23/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 3,10,000.00
4.	34-BMC/2079/08 0/W/NCB/91	Blacktopped Road Construction work from South of Atithi Party Palace Chowk upto Bishnu Chowk, BMC-15	24,82,431.63/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 70,000.00
5.	28-BMC/2079/08 0/W/NCB/92	Blacktopped Road Construction from south of khageri Nahar to Khanal Chowk BMC-15	1,08,97,653.29/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 3,10,000.00
6.	28-BMC/2079/08 0/W/NCB/93	Blacktopped Road Construction Works at different road of BMC-6.	1,71,39,298.43/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,92,000.00
7.	34-BMC/2079/08 0/W/NCB/94	Blacktopped Road Construction from South of Triveni Chowk upto Canal at BMC-5	93,08,341.82 /-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 2,70,000.00
8.	28-BMC/2079/08 0/W/NCB/95	Blacktopped Road Construction work from Munal chowk to boundary of ward no.6 ,BMC-05	1,63,19,695.09/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,65,000.00
9.	28-BMC/2079/08 0/W/NCB/96	Blacktopped Road Construction works ( Medical Chowk Dekhi Uttar Binod Ranabhatko Ghar Samma) BMC-05	45,36,702.88/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 1,30,000.00
10.	34-BMC/2079/08 0/W/NCB/97	Construction of different road works at BMC-07.	1,13,33,522.99/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 3,50,000.00
11.	28-BMC/2079/08 0/W/NCB/98	Blacktopped Road Construction from Sajhapur Mahato cottage to Ramchandra Adhikari Home upto Khem Dhakal Home. BMC-28	1,07,52,996.48/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 3,10,000.00
12.	28-BMC/2079/08 0/W/NCB/99	Blacktopped Road Construction in Padmeswor Marga and Sital Marga, BMC-9	32,42,407.35/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 1,00,000.00
13.	34-BMC/2079/08 0/W/NCB/100	Construction of Four Room School Building at Rastriya Aa.Bi.Chauki ward no. 29 and Shree Aa.Bi. Ujjalnagar ward no. 13	1,33,86,721.45/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,00,000.00
14.	28-BMC/2079/08 0/W/NCB/101	Blacktopped Road Maintenance works Package-5 at BMC.	1,64,48,050.71 /-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,60,000.00
15.	28-BMC/2079/08 0/W/NCB/102	Blacktopped Road Maintenance and Reconstruction work Different ward ( 5,7,12 and19) at BMC Package 4.	64,99,862.26/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 1,80,000.00

16.	34- BMC/2079/08 0/W/NCB/103	Blacktopped Road Construction works from Meghauri Gate to Falahari Acharya's Home Road, BMC-27	31,10,192.05/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 87,000.00
17.	28- BMC/2079/08 0/W/NCB/105	Construction of Culvert at BMC ward no 6 and 14	1,51,66,255.91/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 4,50,000.00
18.	28- BMC/2079/08 0/W/NCB/106	Additional Building Construction works at ward office BMC-12	49,82,077.14/-	NRS. 3000	July 09, 2023 12:00 Hours	90 days	NRS. 1,40,000.00
<b><u>Sealed Quotation(Date of online publication: June 9, 2023 (2080/02/26))</u></b>							
19.	28- BMC/2079/08 0/W/NCB/104	Construction of Culvert from Rajkumar Shrestha house to Bishnu Adhikari's house Road Line at Pahalsing Ghol, BMC-23	13,92,259.89/-	NRS. 1000	June 25, 2023 12:00 Hours	45 days	NRS. 40,000.00

Eligible bidders may obtain further information from Bharatpur Metropolitan City Office during office hour or may visit PPMO web portal [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp)

**Tel: 056-521080, 056-520720, Email: kharid.bmc@gmail.com**

**Chief Administrative officer**